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City Contract No. ______  

 

AGREEMENT RELATING TO CERTAIN WORK IN SUPPORT OF 

THE MINNESOTA MULTI-PURPOSE STADIUM (the “MMPS”) 

 

 THIS AGREEMENT, dated May __, 2014 (this “Agreement”), is hereby made between 

the Minnesota Sports Facilities Authority, with offices at 511 11th Avenue South, Suite 401, 

Minneapolis, Minnesota 55415 (“MSFA”), and the City of Minneapolis, with offices at 250 

South Fourth Street, Room 110, Minneapolis, Minnesota  55415 (the “City”). 

 

RECITALS 

 

WHEREAS, MSFA is constructing a project commonly referred to as “the Minnesota Multi-

Purpose Stadium” between Chicago Avenue South and 11
th

 Avenue South, 4
th

 Street South and 

6
th

 Street South in the City of Minneapolis (the “Minnesota Multi-Purpose Stadium”); and 

 

WHEREAS, MSFA is the lead entity holding one or more construction contracts for the 

Minnesota Multi-Purpose Stadium; and 

 

WHEREAS, MSFA has asked the City to vacate and convey a portion of 5
th

 Street South, and to 

vacate and convey a portion of 4
th

 Street South, both adjacent to the Minnesota Multi-Purpose 

Stadium; the proposed vacations and conveyances are subject to future approval by the City 

Council; and the fair market value for the land under 5
th

 Street South and 4
th

 Street South is, 

collectively, $1,500,000; and 

 

WHEREAS, the City has asked MSFA to grant to the City a recreational trail easement (the 

“Recreational Trail Easement”) over that portion of real property legally described on Appendix 

B, and the City is willing to grant the same; and 

 

WHEREAS, the City and MSFA have agreed that MSFA will construct certain improvements to 

11
th

 Avenue South adjacent to the Minnesota Multi-Purpose Stadium; and 

 

WHEREAS, the City has determined that that above actions, including, without limitation, the 

vacation, will require the actions (including, without limitation, the street and traffic mitigation 

outlined) in Items 1 - 28; and the City and MSFA agree to share in the actual cost of said 

mitigation, and; 

 

WHEREAS, the estimated costs of the above actions is outlined in Appendix A;  

 

WHEREAS, the City will bill for the actual cost; and any overruns or under runs will be split pro 

rata per Appendix A, and 

 

WHEREAS, MSFA will be required to pay for such street and traffic mitigation identified by the 

City; and its designees will have the opportunity to review and provide input and suggestions on 

the scope, implementation actions and costs of any City-related signalization and street 

mitigation before the same are finalized; and 
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WHEREAS, the City will consider in good faith any input or suggestions provided by MSFA; 

and 

 

WHEREAS, the City has the functional capacity and is willing to perform certain portions of the 

construction activities related to the installation of traffic control infrastructure for the Minnesota 

Multi-Purpose Stadium (“Traffic Control Mitigation”); and 

 

WHEREAS, MSFA desires for the City to undertake and perform portions of the Traffic Control 

Mitigation and MSFA is willing to compensate the City for its expenses related to the same; and 

  

WHEREAS, MSFA’s consultant will prepare plans and specifications that meet City standards 

for the items listed below and the City will review and approve plans and specifications prior to 

construction; and MSFA’s contractor and the City will coordinate all work related to the same; 

and 

 

WHEREAS, City has an interest in upgrading certain City-owned Traffic Control facilities that 

are located in the physical vicinity of the Minnesota Multi-Purpose Stadium (“Traffic Control 

upgrades”) and the City will pay for the same; and 

 

WHEREAS, MSFA and City wish to make this Agreement with respect to certain work to be 

done in conjunction with the Minnesota Multi-Purpose Stadium. 

 

The parties do hereby make the following Agreement: 

 

1. The City agrees that it will construct a new traffic/pedestrian signal system with City 

forces at the intersection of 6th Street South and Carew Drive and 6th Street South and 

10th Avenue South, to accommodate two new intersections created by the removal of 5
th

 

Street South for the Minnesota Multi-Purpose Stadium.  MSFA agrees that it will 

reimburse the City for 50% of the City’s actual costs associated with the same. Those 

MSFA costs are estimated to be $200,000.  The traffic signal poles shall include street 

lighting luminaires as required by the City.   

 

2. The City agrees that it will modify the existing traffic / pedestrian signal system at the 

intersection of 6th Street South and 11th Avenue South, to accommodate new traffic lane 

layout as partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 25% of the City’s 

actual costs associated with the same. Those MSFA costs are estimated to be $30,650.62.  

The traffic signal poles shall include street lighting luminaires as required by the City. 

The City agrees that it will install a temporary signal system at the intersection of 6th 

Street South and 11th Avenue South, to accommodate traffic during construction as 

partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-Purpose 

Stadium.  MSFA agrees that it will reimburse the City for 100% of the City’s actual costs 

associated with the same. Those MSFA costs are estimated to be $57,917.08.   
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3. The City agrees that it will modify the existing traffic / pedestrian signal system at the 

intersection of 6th Street South and Chicago Avenue South, to accommodate new traffic 

lane layout as partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 50% of the City’s 

actual costs associated with the same. Those MSFA costs are estimated to be $64,226.05.  

The traffic signal poles shall include street lighting luminaires as required by the City. 

The City agrees that it will install a temporary signal system at the intersection of 6th 

Street South and Chicago Avenue South, to accommodate traffic during construction as 

partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-Purpose 

Stadium.  MSFA agrees that it will reimburse the City for 100% of the City’s actual costs 

associated with the same. Those costs are estimated to be $58,068.88.   

 

4. The City agrees that it will modify the existing traffic / pedestrian signal system at the 

intersection of 6th Street South and Park Avenue South, to accommodate new traffic lane 

layout as partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 50% of the City’s 

actual costs associated with the same. Those MSFA costs are estimated to be $46,254.83.  

The traffic signal poles shall include street lighting luminaires as required by the City. 

The City agrees that it will install a temporary signal system at the intersection of 6th 

Street South and Park Avenue South, to accommodate traffic during construction as 

partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-Purpose 

Stadium.  MSFA agrees that it will reimburse the City for 100% of the City’s actual costs 

associated with the same. Those costs are estimated to be $43,871.03.   

 

5. The City agrees that it will construct a new traffic / pedestrian signal system at the 

intersection of 5th Street South and 11th Avenue South, to accommodate new traffic lane 

layout as partial mitigation for removing 5
th

 Street South,  for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 50% of the City’s 

actual costs associated with the same. Those MSFA costs are estimated to be $56,210.03.  

The traffic signal poles shall include street lighting luminaires as required by the City. 

The City agrees that it will install a temporary signal system at the intersection of 5th 

Street South and 11th Avenue South, to accommodate traffic during construction as 

partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-Purpose 

Stadium.  MSFA agrees that it will reimburse the City for 100% of the City’s actual costs 

associated with the same. Those costs are estimated to be $49,176.44.   

 

6. The City agrees that it will modify the existing traffic / pedestrian signal system at the 

intersection of 5th Street South and Chicago Avenue South, to accommodate new traffic 

lane layout as partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 50% of the City’s 

actual costs associated with the same. Those MSFA costs are estimated to be $35,642.46.  

The traffic signal poles shall include street lighting luminaires as required by the City. 

The City agrees that it will a temporary signal system at the intersection of 5th Street 

South and Chicago Avenue South, to accommodate traffic during construction as partial 

mitigation for removing 5
th

 Street South, for the Minnesota Multi-Purpose Stadium.  

MSFA agrees that it will reimburse the City for 100% of the City’s actual costs 
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associated with the same. Those costs are estimated to be $42,983.00. The City and 

MSFA agree that this intersection will be constructed in a later phase of the project.    

 

7. The City agrees that it will modify the existing traffic / pedestrian signal system at the 

intersection of 5th Street South and Park Avenue South, to accommodate new traffic lane 

layout as partial mitigation for removing 5
th

 Street South, for the Minnesota Multi-

Purpose Stadium.  MSFA agrees that it will reimburse the City for 100% of the City’s 

actual costs associated with the same. Those costs are estimated to be $50,000.  The 

traffic signal poles shall include street lighting luminaires as required by the City.  The 

City and MSFA agree that this intersection will be constructed in a later phase of the 

project.    

 

8. the City agrees to construct traffic signal interconnect complete from the intersection of 

11
th

 Avenue South / Washington Ave to 11
th

 Avenue South / 7th Street South. MSFA 

agrees to reimburse the City for 100% of the City’s actual costs associated with the same. 

Those costs are estimated to be $66,379.26. The City’s work shall be performed in 

accordance City requirements.  

 

9. The City agrees to create as-built drawings for the traffic signal and lighting work 

referred to in this Agreement.  MSFA agrees to reimburse the City for 100% of the City’s 

actual costs associated with the same. Those costs are estimated to be $20,000.  The City 

agrees to deliver electronic copies of said as-built drawings to MSFA as a requirement for 

payment for this work. 

 

10. The City agrees to remove existing street lights and install new street light poles and 

luminaires, along the perimeter of the MMPS property, on 6th Street South from Chicago 

Ave South to 11
th

 Avenue South.  The work referred to in this paragraph represents a 

total of (10) new foundations, light poles, and luminaires, all wiring conduits, and cable, 

salvage 6 existing lights and install temporary lighting during construction, for a 

completely functional system. MSFA agrees to reimburse the City for 100% of the City’s 

actual costs associated with the same. Those costs are estimated to be $111,000. The 

source of power for the foregoing shall be provided by the City at the City’s cost.   

 

11. MSFA’s contractor will install all lane markings, striping, crosswalks, and other 

necessary traffic control and/or street markings necessary for the public reopening of 6th 

Street South and 11th Avenue South as required by the City. 

 

12. The City agrees to perform all materials testing and inspection on City owned 

infrastructure during construction of the Minnesota Multi-Purpose Stadium,. MSFA 

agrees to reimburse the City for 100% of the City’s actual costs associated with the same. 

Those costs are estimated to be $30,000. 

 

13. MSFA’s contractor will install all concrete curb & gutter, concrete sidewalk and street 

pavement as shown on Minnesota Multi-Purpose Stadium Drawing No. C2.30 dated May 

2
nd

, 2014. MSFA’s contractor will also install all pedestrian ramps, drainage structures 



 

 
5 

and seal coat necessary to adjust the site and roadway to the configuration shown on said 

drawing. 

 

14. MSFA’s contractor will install and maintain temporary traffic control as needed to 

reconstruct City infrastructure as required by the City. 

 

15. MSFA’s contractor will perform all demolition needed to reconstruct City infrastructure 

necessary to adjust the site and roadway to the configuration shown on Minnesota Multi-

Purpose Stadium Drawing Nos. C2.00, C2.22 and C2.30 dated May 2
nd

, 2014. 

 

16. The City will install all street signs necessary for the public reopening of 6
th

 Street South 

and 11
th

 Avenue South. MSFA agrees to reimburse the City for 100% of the City’s actual 

costs associated with the same. Those costs are estimated to be $10,000. 

 

17. The obligations of the parties in Paragraphs 1 through 16 are based on estimates and 

assumptions, to the extent applicable; see Appendix A. 

 

18. MSFA will prepare a legal description and documents for the Recreational Trail 

Easement attached hereto as Appendix B to enable construction and operation of the bike 

path on the north side of 6
th

 Street South between Park Avenue South and Chicago 

Avenue South as shown on MMPS drawings C2.00, C2.22 and C2.30 dated May 2
nd

, 

2014. 

 

19. The City will use the aforementioned documents to obtain the Recreational Trail 

Easement from Hennepin County. 

 

20. MSFA contractor will construct the bike path adjacent to 6
th

 Street South connecting Park 

Avenue and 11
th

 Avenue as shown on MMPS drawings C2.00, C2.22 and C2.30 dated 

May 2
nd

, 2014, and an equivalent bike path through the stadium site connecting the 

intersection of 5
th

 Street South and Park Avenue, to a location just east of Carew Drive 

and intersecting the most westerly driveway of sufficient width for 2-way bike operation 

per Minnesota State-Aid Operations Chapter 8820.9995. 

 

21. MSFA’s consultant will prepare an AM weekday signal timing plan to be approved by 

the City engineer to adjust timing of traffic signals for the removal of 5
th

 Street South. 

 

22. The City will design and install a PVC conduit adjacent to 6
th

 Street South from the 511 

building to the Downtown East lobby for future fiber optic communications; the MFSA 

and the City will coordinate installation of said conduit as it relates to the MMPS 

construction.  All costs for this work shall be the City of Minneapolis’s costs. 

 

23. The City and MSFA agree that MSFA will make certain improvements to 11
th

 Avenue 

South adjacent to the Minnesota Multi-Purpose Stadium, and that the costs therefor are 

included within the estimated costs outlined in Appendix A.   
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24. The City agrees to defend, indemnify, and hold harmless MSFA, its officials, officers, 

agents, volunteers and employees from any liability, claims, causes of action, judgments, 

damages, losses, costs, or expenses, including reasonable attorney’s fees, against all loss 

by reason of the failure of City to perform any obligation under this Agreement.  MSFA 

agrees to defend, indemnify, and hold harmless the City, its officials, officers, agents, 

volunteers and employees from any liability, claims, causes of action, judgments, 

damages, losses, costs, or expenses, including reasonable attorney’s fees, against all loss 

by reason of the failure of MSFA to perform any obligation under this Agreement. 

 

25. Payment for services may be requested by the parties upon completion and acceptance of 

each item of work listed above, and upon the presentation of a claim.   Payment shall be 

made pursuant to the disbursing requirements established by Chicago Title Insurance 

Company for its distribution of funds in connection with MSFA’s construction of the 

Minnesota Multi-Purpose Stadium or within sixty (60) days from receipt of the invoice, 

whichever occurs earlier. 

 

26. The entire Agreement between the parties is contained in this Agreement which 

supersedes all oral agreements and negotiations between the parties relating to the subject 

matter.  However this agreement limited to subject matter related to mitigation for the 

impact of removing 5
th

 Street South between Park Avenue or Chicago Avenue South and 

11
th

 Avenue South and does not address mitigation for other impacts of the Minnesota 

Multi-Purpose Stadium Project. Furthermore, this agreement does not excuse MSFA 

from any normal permit requirements and fees associated with the MMPS project. 

 

27. In order to coordinate the services of the City with the activities of MSFA so as to 

accomplish the purposes of this Agreement, Steve Maki, or a successor named by MSFA, 

shall manage this Agreement on behalf of MSFA and serve as liaison between MSFA and 

City. Jeff Handeland, or a successor named by the City engineer, shall manage this 

Agreement on behalf of City. 

 

28. Any notice or demand which must be given or made by a party under this Agreement or 

any statute or ordinance shall be in writing, and shall be sent registered or certified mail.  

Notices to MSFA shall be sent to MSFA Administrator at the address given in the 

opening paragraph of the Agreement.  Notice to the City shall be sent to the address 

stated in the opening paragraph of the Agreement.  
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date 

first set forth above. 

 

MINNESOTA SPORTS FACILITIES AUTHORITY, 

a public body and political subdivision of the 

State of Minnesota 

 

By: ______________________ 

Name: Michele Kelm-Helgen  

Title: Chair 

 

 

By: ______________________ 

Name: Ted Mondale 

Title: CEO/Executive Director 

 

CITY OF MINNEAPOLIS 

 

Approved by: 

 

__________________________________ 

Dept. Head Responsible for  

Monitoring this Contract 

 

 

Approved as to Form: 

 

By: _______________________________ 

Assistant City Attorney 

 

 

Approved: 

 

By: _______________________________ 

      Finance Officer or Designee 

 

 


